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Town Bayne Rossi

Move excavator N/A 200
Piping & fittings 1,200 1,200
2 tanks, alarm, meter, pump 13,000 18,000
Wiring & labor 1,500 1,500
Crane to set tank 1,500 1,500
Material & trucking for leach field 2,500 7,200
Fabric 130 130
Machine time & labor N/A 12,000
Septic engineer inspection/sign-off 500 500
Installation management & oversight 1,500 ?

TOTAL 21,830 41,730 30,000


